

QUESTIONS AND ANSWERS REGARDING CONSTRUCTION INSPECTION SERVICES FOR BRIDGE PROJECTS

1. Please provide a copy of the plans, specifications and schedules for both projects.

Response: Please see the link below to review Plans, Specifications & Schedule on the website of Advanced Reprographics

[Replacement of Bridge No. 05970 Old Goshen Road & Bridge No. 05971 Smith Road over Hall Meadow Brook :: Advanced Reprographics Online Planroom](#)

2. Will the bridges be constructed concurrently or in sequence?

Response: The bridges will be constructed in sequence with Bridge 05970 (Old Goshen Rd Bridge) to be constructed first (2027) and roadway opened to traffic followed by the construction of Bridge 05971 (Smith Road Bridge)

3. What are the construction staffing requirements?

Response: Based on the bridge construction sequence and bridge type, the Consultant will need to develop the staffing requirements. Staffing requirements will follow municipal bridge projects designed and constructed under CTDOT's Federal Local Bridge Program.

4. If both projects are under construction at the same time, what construction inspection staffing will be required ? Will a Chief Inspector be required for each project?

Response: See Response to Question 2